DEPARTMENT OF GENERAL SERVICES

Isiah Leggett MONTGOMERY COUNTY GOVERNMENT David E. Dise
County Executive SOLICITATION AMENDMENT #3 Director
IFB #0504530042
PAGE 1 OF 37 November 16, 20190
FOR THE PROCUREMENT OF:

Construction (designated_as MCDOT Project No. 501105) Rehabilitation oof Bridge No.
M-0074, Cedar Lane over Rock Creek

*************************************************************************

ALL SOLICITATION AMENDMENTS MUST BE ACKNOWLEDGED BY THE OFFEROR PRIOR TO THE
HOUR AND DATE SPECIFIED IN THE SOLICITATION (AS AMENDED) FOR RECEIPT OF OFFERS.
FAILURE TO ACKNOWLEDGE AN AMENDMENT MAY BE CAUSE TO REJECT OFFER.

*************************************************************************

DESCRIPTION OF AMENDMENT:
Changes to the Plans:
1. Plan Sheet 43, SPALL REPAIR DETAIL - If spall repairs are done the repairs will be paid for
with Item 4004.

2. Plan Sheet 58, FINISHED ABUTMENT DETAIL — DELETE the note “MIX NO.1 CONCRETE
BACKFILL, PAYMENT SHALL BE INCIDENTAL TO CLASS 3 EXCAVATION” in this
detail. The concrete backfill shall be paid for using ITEM 4004,

Changes to the Invitation to Bids (IFB)

1. Remove Table of Contents pages 9 and 10 then INSERT Revised pages 9, 10 and 10 A. The
revise pages include the new specifications added by this Solicitation Amendment in the Table of
Contents.

2. Tnsert after page 205 the new page 205A, Special Provisions titled Section 806 Luminaires and
Lamps and is authored by MSHA OTS, 11-04-08.

3. Insert after new page 205A new pages 205B through 205E, Special Provisions titled 808-Lighting
Structures and is authored by MSHA-OTS, 10-31-08.

4. TInsert after new page 212 new pages 212A through 212C, Special Provisions titled Section 800
Audible Pedestrian Pushbutton Station and Signs authored by MSHA-OTS, 10-31-08.

5. Insert after new page 212C new pages 212D through 212H, Special Provisions titled Section 800
LED Countdown Pedestrian Signals authored by MSHA-OTS, 10-31-08.

6. Tnsert after new page 212H new pages 212 I through 212 T, Special Provisions titled Section 800
Uninterruptible Power Supply authored by MCDOT-TEOS, 11-15-10.

7. Insert after page 270 new page 270A Special Provision titled Section 950.06 Electrical Cable and
Wire, authored by MSHA —OTS, 05-16-09.

8. Remove page 296 and insert page&%G Refvg»sed [tem In\;o. 1014 the quantity was changed.

ce of Proclireme

255 Rockville Pike, Suite 180 = Rockville, Maryland 20850 » 240-777-9900 » 240-777-9956 TTY - 240-777-9952 FAX
www.montgomerycountymd.gov



Solicitation Amendment No. 3
Rehabilitation of Bridge No. M-0074
Cedar Lane over Rock Creek
November 15, 2010
Page 2 of 37
9. Remove page 300 and insert page 300 Revised, ltem 3004 quantity and description of item
changed.

10. Remove page 301 and insert page 301 Revised, ftem 3012 item description changed.

11. Remove page 302 and insert page 302 Revised, Items 4003 and 4007 item descriptions changed.

12. Remove page 303 and insert page 303 Revised Items 4008, 4011, 4012 and 4013 item
descriptions changed.

13. Remave page 304 and insert page 304 Revised, Items 5002 and 5004 the quantities were
changed.

14. Remove page 309 and insert page 309 Revised, Iftem 7011 has been deleted.

15. THE BID OPENING CHANGED, NOVEMBER 30, 2010 AT 2:00 P.M.

THERE ARE NO OTHER CHANGES

THE SOLICITATION PROVISION ENTITLED "SOLICITATION AMENDMENTS" IS

i APPLICABLE TO THIS AMENDMENT. THE CHANGES SET FORTH ABOVE ARE HEREBY

| INCORPORATED INTO THE ABOVE-CITED SOLICITATION. THE HOUR AND DATE

} SPECIFIED FOR RECEIPT OF OFFERS IS EXTENDED AND WILL BE NOVEMBER 30, 2010
AT 2:00 P.M.
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ISSUED BY: /W(( //MMA« ;’/\

David E Bise, CPPO, Difector®,
Department of General Services

NAME OF OFFEROR:
{Type or Print)
NAME AND TITLE OF PERSON
AUTHORIZED TO SIGN:
{Type or Print)
OFFEROR'S SIGNATURE: DATE

* The County Code , Chapter 11B-1, replaced the definition of Director (of Procurement) with
Director of the Department of General Services.



DEPARTMENT OF GENERAL SERVICES

[siah Leggett David E. Dise
County Executive Director
MONTGOMERY COUNTY GOVERNMENT
SOLICITATION AMENDMENT #2
1IFBA0504530042

PAGE1QOF 1 November 12, 2010
FOR THE PROCUREMENT OF:

Construction (designated as MCDOT Project No. 501105) Rehabilitation of Bridge No, M-0074, Cedar lane over Rock
Creek

*************************************************************************************$***********

ALL SOLICITATION AMENDMENTS MUST BE ACKNOWLEDGED BY THE OFFEROR PRIOR TO THE HOUR
AND DATE SPECIFIED IN THE SOLICITATION (AS AMENDED) FOR RECEIPT OF OFFERS. FAILURE TO
ACKNOWLEDGE AN AMENDMENT MAY BE CAUSE TO REJECT OFFER.

***********************************************************$*****$**$***********$****************

DESCRIPTION OF AMENDMENT:

1. THE SOLICITATION HAS BEEN POSTPONED INDEFINITELY.

THERE ARE NO OTHER CHANGES

THE SOLICITATION PROVISION ENTITLED "SOLICITATION AMENDMENTS" IS APPLICABLE TO THIS
AMENDMENT. THE CHANGES SET FORTH BELOW ARE HEREBY INCORPORATED INTO THE ABOVE-CITED

SOLICITATION. 2

ISSUED BY: /YV\ M/y\q (i ?ﬂ\
David E. Dise, Director v
Department of General Services

NAME OF OFFEROR:
{Type or Print)
NAME AND TITLE OF PERSON
AUTHORIZED TO SIGN:
(Type or Print)
QFFEROR'S SIGNATURE: DATE

Office of Procurement
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Isiah Leggett
County Executive

PAGE10OF6
FOR THE PROCUREMENT OF:

DEPARTMENT OF GENERAL SERVICES

David E. Dise
Director
MONTGOMERY COUNTY GOVERNMENT
SOLICITATION AMENDMENT #1
TEB#0504520042

November 10, 2010

Construction (designated as MCDOT Project No. 501105) Rehabilitation of Bridge No. M-0074, Cedar lane over Rock

Creek

*************************************************************************************************

ALL SOLICITATION AMENDMENTS MUST BE ACKNOWLEDGED BY THE OFFEROR PRIOR TO THE HOUR
AND DATE SPECIFIED IN THE SOLICITATION (AS AMENDED) FOR RECEIPT OF OFFERS. FAILURE TO
ACKNOWLEDGE AN AMENDMENT MAY BE CAUSE TO REJECT OFFER.
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DESCRIPTION OF AMENDMENT:

1. Pre-bid meeting minutes and sign in sheet.
2. The bid opening date and time is unchanged, November 23, 2010 at 2:00PM.

THERE ARE NO OTHER CHANGES

THE SOLICITATION PROVISION ENTITLED "SOLICITATION AMENDMENTS" IS APPLICABLE TO THIS
AMENDMENT. THE CHANGES SET FORTH BELOW ARE HEREBY INCORPORATED INTO THE ABOVE-CITED

SOLICITATICN.

ISSUED BY:

NAME OF OFFEROR:

NAME AND TITLE OF PERSON
AUTHORIZED TO SIGN:

OFFEROR'S SIGNATURE:

/ sl /)//ﬂc:um /Ar’“\

Da\ndE D1se Directbs
Department of General Services

(Type or Print)

{Type or Print)

DATE -

Office of Procurement

255 Rockyille Pike, Suite 18¢ « Rockville, Maryland 20850 » 240-777-9900 » 240-777-9936 TTY » 240-777-9952 FAX

www.montgomerycountymd.gov



DEPARTMENT OF GENERAL SERVICES

: Isiah Leggett David E. Dise
i County Executive Director

NOTICE TO VENDORS

IFB # 0504530042
ISSUE DATE: November 2, 2010

| Sealed Bid # 0504530042 for the procurement of the Rehabilitation of Bridge No. M-

| 0074, Cedar Lane over Rock Creek will be received at the Office of Procurement,

Montgomery County, Rockville Center, 255 Rockville Pike, Suite 180, Rockville MD,
20850 until November 23, 2010 @ 2.00 PM.

An optional pre-bid conference will be held on November 9, 2010 at 10:30 a.m. at DOT-
Transportation Engineering,100 Edison Park Drive, 4th Floor SE Conference Room,
Gaithersburg, MD 20878. Although this is an OPTIONAL pre-bid conference, it is highly
recommended that prospective bidders attend.

The project is located in Chevy Chase View, Montgomery County, Maryland, and is for
the rehabilitation of Bridge No. M-0074, a four lane bridge carrying Cedar Lane over
Rock Creek. This project is being partially funded with Federal funds.

-. The contractor will be given NTP for this project in January of 2011. This will allow time

| for the constructing the precast elements of the bridge, prefabricating the pedestrian

| bridge and prefiminary site work prior to closing the road at the close of the Montgomery
County Public School year in June, 2011. Reopen the road to two-way traffic prior to
August 26th, 2011

The work to be done under this contract will consist of, but not be limited to the following:

Furnish and install a temporary pre-engineered prefabricated pedestrian bridge about
two hundred feet long over Rock Creek and upon completion of the project return the
pridge to its owner and remove any temporary substructure installed to support it.

Set up a detour route for vehicular traffic during the road closure of Cedar Lane. This
closure will take place during the summer break of 20110of Montgomery County Public
Schools.

| Install and maintain Sediment and Erosion Control devices as shown on the plans and
as required by various agencies through out the project.

Install Temporary Stream Diversions as needed for the demolition and construction of
the bridge substructure.

Demolish and remove the existing prestressed concrete voided slab beam bridge
superstructure and portions of existing concrete substructure.

Rehabilitate the bridge with new precast concrete sub structure elements and
prestressed concrete solid slab beam bridge superstructure and place Cast-in-Place
concrete sidewalks and concrete parapets.

Construct grout bag scour cuntermeasures for the bridge sub structure.
Office of Procurement
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www.montgomerycountymd.gov



Construct approximately 350 feet of concrete crash wall in front of and around the
existing columns of Route [-495 over Cedar Lane. Remove and replace with the existing
under bridge lighting system of the Route [-495 Bridge over Cedar Lane.

Improvements to Cedar Lane include relocation of storm drain structures north and
south of the bridge, improvement to its intersection with Beach Drive and construction of
a shared used path connecting bridge's path to the trail south of the Capital Beltway
overpass structure.

Remove existing traffic signals at the intersection of Cedar lane and Beech Drive and
street lighting along Cedar Lane and replace with new signals and streetlights.

All Sites are considered Unwarranted unless the Contract Documents
expressly state that the site is warranted.

Vendors may secure full sets of Bidding Documents for $75.00 (variable fee required for
all construction solicitations) per set NON-REFUNDABLE from the Office of
Procurement on or after <insert date>, upon presentation of a company, personal, or
certified check made out to MONTGOMERY COUNTY, MARYLAND, cash, Visa,
MasterCard, or Discover. Documents may be picked up, or sent to vendor by mail. If
overnight delivery is preferred, enter a carrier name and account
number here.

No bids may be withdrawn for a period of one hundred and twenty (120) days after due
date thereof. The Director, Office of Procurement for Montgomery County reserves the
right to reject any or all bids, and may give an offeror an opportunity to cure any
deficiency resulting from minor irreguiarity in a bid or waive the deficiency, whichever is
to the advantage of the County. The decision of the Director with respect to whether a
defect is a minor irregularity is made in the sole discretion of the Director and is not
subject to review.

Bid security must be in the form of a cashiers check, certified check, bank letter of credit
or bid bond in the amount of not less than five percent (5%) of the Total Base Bid.

All Alternates and Unit Prices must be bid when requested.

The Coniractor will be required to perform on the site, and with its own employees, work
equivalent to at least 15% of the total amount to be performed under the Contract.

This solicitation is subject to the Montgomery County Code and Montgomery County
Procurement Regulations regarding participation in the Minority-Female-Disabled (MFD)
procurement program. Further information regarding the County’s MFD program is
contained within the solicitation (see the provision entitled “Minority-Owned Business
Addendum to the General Conditions of Contract Between County and Contractor” and
its companion document entitled “Minority, Female, Disabled Person Subcontractor
Performance Plan”).

For technical information (Scope of Work etc), please send questions to Mark Aebig of
the Department of Transportation, Division of Transportation Engineering, 100 Edison
Park Drive 4th Floor, Gaithersburg , MD 20878, at fax number (240) 777-7287. For other
guestions (i.e. bid opening date and time), call Robert Norris, Office of Procurement at
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(240) 777-9926. For questions regarding the Minority-Female-Disabled (MFD)
procurement program, call Al Boss at (240) 777-9912 or 9913.

SOLICITATION REQUEST VIA CREDIT CARD: IFB # 0504530042
FIRM'S NAME: PHONE #
ADDRESS: FAX #
EMAIL:
TYPE OF CARD (please circle); VISA MasterCard Discover
CARD¥__ _ - e EXPIRATION BATE: /
SIGNATURE:
PRINTED NAME: . DATE:

This Form maybe mailed, or faxed to 240-777-9955
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